184.

GOVT. OF KARNATAKA 97393 ಕರ್ನಾಟಕ
ಭಾರತ 185242 JUN 02 2017
ದಸ್ತಾವೇಜು ಹಾಳೆ
Document Sheet
DEPT. OF STAMP & REGISTRATION
zero zero zero zero two zero zero 10:02 ₹ 3/-
Rs.0000200 PB6944
STAMP DUTY KARNATAKA
THE BANGALORE ADVOCATES' CO-OPERATIVE SOCIETY LTD. BACSL
ಐ J/4:
ಹಿರಿಯ ಉಪ-ನೋಂದಣಾಧಿಕಾರಿ
ಯಲಹಂಕ, ಬೆಂಗಳೂರು

BRUHATH BANGALORE MAHANAGARA PALIKE

BBMP/EE(Project)/YZ/Agr/39/17-18 Dated: 04-07-2017.

1. This agreement entered this day 04th July. 2017 between Executive Engineer, Project Division, Yelahanka Zone, BBMP (herein after called first party) and Technical Manager(West), (herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.
2. BBMP desires to entrust the **Developmental works to Vivekananda park in Ward No:03** to KRIDL Agency. The work belongs to CMC/TMC grants of the year 2014–15 under the head of P3089
3. For the above said work belonging to CMC/TMC grants of the year 2014–15 under the head of P3089 Government of Karnataka issue a order No:ನ.ಅ.ಇ/479/ ಎಂ.ಎನ್.ವೈ/2016 (ಭಾಗ–1)ದಿನಾಂಕ:26–09–2016 to take up the works through KRIDL Agency.
4. Hon'ble commissioner in the inter office memo, office order No:PSR(4)/7660/16-17 Dated:19-10-2016. Has approved the works belongs to CMC/TMC grants of the year 2014–15 under the head of P3089 to take up through KRIDL Agency.
5. The Government of Karnataka in the notification **ನಅಇ 89 ಎಂಎನ್‌ವೈ 2011, ದಿನಾಂಕ:11.03.2011** has exempted Karnataka Transparency Public Procurement Act for execution of works to KRIDL under section 4(a).

THIS DEED WITNESS AS FOLLOWS

6. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
   b. Estimate shall be prepared by BBMP based on CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 9% KRIDL Charges.
   c. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

4/7

Sl.No.	Name of Work	Job Work Code	Amount in Rs.
1	Developmental works to Vivekananda park in Ward No:03	003-16-000002	200.00 Lakhs

7. The work will be completed within 11 months from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.
8. Defect liability period shall be 1 year from the date of completion of work.
9. a. If the rates of certain items of works not found in this SR then the same shall be obtained from SR of Minor Irrigation/National Highway/PRED/KUWS&DB.
   b. For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.
10. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.
11. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2016-17
12. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party

Executive Engineer
Project Division
Yelahanka Zone
Bangalore
04/07/2017.

Witness:-

1.

Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

2.